STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 05/ 04 IN TRINI TY COUNTY AT WEAVERVI LLE 05/ 07/ 04
CONTRACT NUMBER 02- 354804 FROM BREMER STREET TO MOUNTAI N VI EW CONTRACT CCODE 'B '
LOCATI ON 02-TRI -299-51.9/52. 4 STREET 96 CONTRACT | TEMS
W DEN SHOULDERS FEDERAL AID ACSP-P299-(144)E

PH- P299- (144) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGCSALS | SSUED 14 FUND TOTAL HB1 1, 344, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 202, 000. 00 AMOUNT OVER 424, 822. 50 PERCENT OVER EST 35. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 626, 822. 50 1 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132
00703199
P O BOX 493459 FAX 530 245-1016
REDDI NG CA 96049- 3459
2 1, 682, 990. 00 3 STEWART ENG NEERI NG | NC 530 244-8464
00796880
P O BOX 990010 FAX 530 244-8462
REDDI NG CA 96099
3 1,728,727.00 2 JOHN N PETERSEN | NC 707 443-5661
00333874
P O BOX 3549 FAX 707 733-5659

EUREKA CA 95502



02- 354804
02-TRI - 299
05/ 05/ 04

L

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

05/ 07/ 04
I ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CONRAD
RI ALTO CA

FOUNDATI ON CONSTRUCTI ON
CAKLEY CA

M AND S ENVI RONVENTAL LANDSCAPI NG
REDDI NG CA

MC CULLOUGH CONSTRUCTI ON
SALYOR CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

TULLI S
REDDI NG CA

METAL BEAM GUARD RAIL (PARTI AL)

STRI PI NG ( PARTI AL)

FURNI SH AND ERECT G RDERS ( PARTI AL)

Pl LI NG ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

PI LE, ROCK SLOPE PROTECTI ON AND K RAIL ( PARTI AL)

GRI ND ROADWAY ( PARTI AL)

PAVI NG ( PARTI AL)



02- 354804 Bl D245

02- TRI - 299 PAGE 3

05/ 05/ 04 05/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE MVETAL BEAM GUARD RAI L AND FENCI NG
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
BRAGG CRANE SERVI CE DRI VE PI LE
REDDI NG CA
CONFAB PRECAST CONCRETE
LATHROP CA
CONTRACTORS CHEM CAL POLYSTER CONCRETE
HAYWARD CA
M AND S ENVI RONMVENTAL LANDSCAPI NG | NC ERCSI ON CONTRCL
REDDI NG CA
NORTHWEST PAVI NG ASPHALT CONCRETE
REDDI NG CA
RON HALE CONSTRUCTI ON GRI NDI NG

SHASTA LAKE CA

TRAFFI C SOLUTI ONS SI GNS
REDDI NG CA



02- 354804 Bl D245

02- TRI - 299 PAGE 4

05/ 05/ 04 05/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L, MARKERS, TUBULAR RAI L
ANDERSON CA
APEX FENCE COVPANY | NC ORNAMENTAL FENCE AND DELI NEATORS
ANDERSON CA
APPLY A LINE I NC PAVEMENT MARKI NGS
REDDI NG CA
CTM CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CONFAB CALI FORNI A CORP FURNI SH AND ERECT PRECAST BOX G RDER
LATHROP CA
CONTRACTORS CHEM CAL | NC POLYESTER OVERLAY AND JO NT SEAL
HAYWARD CA
CONTRACTORS CHEM CAL | NC REMOVE ASPHALT CONCRETE SURFACE, PREPARE BRI DGE DECK
HAYWARD CA
FOUNDATI ON CONSTRUCTI ON | NC FURNI SH AND DRI VE STEEL PI LES
CAKLEY CA
M AND S ENVI RONVENTAL LANDSCAPE | NC ERCSI ON CONTRCOL AND | RRI GATI ON
REDDI NG CA 96003
STATEW DE SAFETY AND SI GNS | NC CHANGEABLE MESSAGE SI GNS AND Sl GNS
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS
NI POMO CA

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TERRY HANSEN ELECTRI C
| GO CA

TRAFFI C MONI TOR STATI ON



02- 354804 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 05/ 04 05/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 60 35. 00 2,100. 00

2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 500. 00* 1, 500. 00

PREVENTI ON PLAN

3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 3, 300. 00* 3, 300. 00

4 074029 TEMPORARY SI LT FENCE M 360 7.00 2,520. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00

6 032712 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 12 350. 00 4, 200. 00

7 074036 TEMPORARY STRAW BALE BARRI ER M 60 30. 00 1, 800. 00

8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 9, 000. 00* 9, 000. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 30, 000. 00* 30, 000. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,140 5.00 5, 700. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,090 3.25 3,542. 50
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 340 30. 00 10, 200. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 000. 00 6, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 85. 00 11, 050. 00
15 150206 ABANDON CULVERT EA 1 2, 000. 00 2, 000. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 35. 00 2,135.00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 900 5.50 4, 950. 00

STRI PE

18 (S) 150710 REMOVE TRAFFI C STRI PE M 1,370 2.00 2,740.00
19 (S) 150713 REMOVE PAVEMENT MARKI NG %24 74 39. 00 2, 886. 00
20 150722 REMOVE PAVEMENT MARKER EA 230 3.00 690. 00
21 150742 REMOVE ROADSI DE SI GN EA 14 150. 00 2,100. 00
22 150805 REMOVE CULVERT M 26 75. 00 1, 950. 00
23 150820 REMOVE | NLET EA 7 325. 00 2,275.00
24 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 390 30. 00 11, 700. 00
25 (S) 151264 SALVAGE FENCE M 26 40. 00 1, 040. 00
26 152390 RELOCATE ROADSI DE SI GN EA 8 350. 00 2, 800. 00
27 152402 ADJUST WATER VALVE COVER TO GRADE EA 11 300. 00 3, 300. 00
28 152403 ADJUST WATER METER BOX TO GRADE EA 12 300. 00 3, 600. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 610 6. 00 3, 660. 00
30 153210 REMOVE CONCRETE VB 96 110. 00 10, 560. 00
31 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 420 18. 00 7, 560. 00
32 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWP SUM 18, 000. 00* 18, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 500. 00* 12, 500. 00
34 170101 DEVELOP WATER SUPPLY LS LUWP SUM 3, 500. 00* 3, 500. 00
35 190101 ROADWAY EXCAVATI ON VB 2,260 41. 00 92, 660. 00
36 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 1, 300. 00* 1, 300. 00



02- 354804 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 05/ 04 05/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 25 450. 00 11, 250. 00
38 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 71 80. 00 5, 680. 00
39 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 12 225. 00 2, 700. 00
40 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 43 110. 00 4,730.00
41 193114 SAND BACKFI LL VB 4.1 200. 00 820. 00
42 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 42 110. 00 4, 620. 00
43 200101 | MPORTED TOPSOI L VB 27 50. 00 1, 350. 00
44 (S) 203003 STRAW ( EROS| ON' CONTROL) KG 290 2. 00 580. 00
45 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 120 8. 00 960. 00
46 (S) 203040 SEED ( EROSI ON CONTROL) KG 1.1 900. 00 990. 00
47 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 12 46. 00 552. 00
48 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 500. 00* 5, 500. 00
49 260201 CLASS 2 AGGREGATE BASE VB 810 96. 00 77, 760. 00
50 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 350 100. 00 135, 000. 00
51 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 810 110. 00 89, 100. 00
52 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 790 10. 00 7, 900. 00
AREA)
53 490505 FURNI SH STEEL PILING (HP 250 X 62) M 66 21.00 1, 386. 00
54 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 8 4,500. 00 36, 000. 00
55 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1.5 1, 295. 00 1, 942. 50
56 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 38 1, 295. 00 49, 210. 00
57 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 30 1, 200. 00 36, 000. 00
58 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 21 1, 500. 00 31, 500. 00
59 511035 ARCHI TECTURAL TREATNMENT M2 54 435. 00 23, 490. 00
60 511048 APPLY ANTI - GRAFFI TI  COATI NG M2 55 70. 00 3, 850. 00
61 511106 DRI LL AND BOND DOWEL M 42 120. 00 5, 040. 00
62 (S) 512241 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 45, 250. 00 90, 500. 00
BOX G RDER (25 M- 30 M
63 (S) 512502 ERECT PRECAST PRESTRESSED CONCRETE BOX EA 2 2,000. 00 4,000. 00
G RDER
64 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 1.7 4,500. 00 7, 650. 00
65 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 420 25.00 10, 500. 00
66 (S) 519102 JONT SEAL (TYPE AL) M 54 85. 00 4,590. 00
67 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 6, 215 5. 00 31, 075. 00
68 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1, 290 8. 00 10, 320. 00
69 566011 ROADSI DE SI GN - ONE POST EA 31 350. 00 10, 850. 00
70 620904 300 MM ALTERNATI VE Pl PE CULVERT M 7 500. 00 3, 500. 00
71 620909 450 MM ALTERNATI VE Pl PE CULVERT M 230 460. 00 105, 800. 00



02- 354804 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 05/ 04 05/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 620913 600 MM ALTERNATI VE Pl PE CULVERT M 11 500. 00 5, 500. 00
73 032713 100 MM PLASTI C PI PE M 33 50. 00 1, 650. 00
74 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 98 70. 00 6, 860. 00
75 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 170 700. 00 119, 000. 00
76 731516 M NOR CONCRETE ( DRI VEWAY) VB 81 550. 00 44, 550. 00
77 731521 M NOR CONCRETE ( SI DEVALK) MB 130 540. 00 70, 200. 00
78 032714 M NOR CONCRETE ( WEED BARRI ER) VB 18 300. 00 5, 400. 00
79 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 885 3. 00 5, 655. 00
80 (S) 032715 ORNAVENTAL FENCE M 56 350. 00 19, 600. 00
81 (S) 032716 ORNAVENTAL GATE EA 1 1, 200. 00 1, 200. 00
82 820107 DELI NEATOR ( CLASS 1) EA 2 85. 00 170. 00
83 820133 OBJECT MARKER (TYPE N) EA 2 85. 00 170. 00
84 820151 OBJECT MARKER ( TYPE L-1) EA 2 85. 00 170. 00
85 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 41 220. 00 9, 020. 00
86 ( SF) 833088 TUBULAR HANDRAI LI NG M 54 95. 00 5, 130. 00
87 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 54 650. 00 35, 100. 00
88 (S) 839553 END SECTI ON EA 4 175. 00 700. 00
89 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,100. 00 4, 200. 00
90 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00
91 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 140 47.00 6, 580. 00
92 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 830 2.45 6, 933. 50

( SPRAYABLE)
93 (S) 850122 PAVEMENT MARKER EA 320 16. 00 5, 120. 00
( RETROREFLECTI VE- RECESSED)

94 (S) 860766 SI ZE 103 CONDUI T M 200 26. 00 5, 200. 00
95 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 4,500. 00* 4, 500. 00
96 999990 MOBI LI ZATI ON LS LUMP SUM 160, 000. 00* 160, 000. 00

TOTAL 1, 626, 822. 50



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

02- 354804
02-TRI - 299
05/ 05/ 04

115.
360.
18.
33.
142.
104.
125.
13.
120.
10.
14, 600.
8, 500.
5, 000.
31.
2, 000.
900.
280.
935.

00*
00*
00*
00
00*
00
00
00

SUMMARY

100.
110.
500.

60.

110.
175.
175.
18.
225.
10.
75, 000.
10, 000.
3, 000.
40.
1, 300.
1, 500.

1, 500.

OF

00*
00*
00*
00
00*
00
00
00
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101250.
189000.
84240.
14220.
7260.
32080.
4500.
60800.
42000.
34104.
6480.
5335.
5082.
67000.
18400.
5610.
28980.
2538.
31075.
7740.
13640.
1715.
58880.
3454.
660.
6566.
91800.
39852.
55250.
12690.

SUMMAR

12,

Y

000.
500.
500.
500.
400.
250.

47.
110.
000.
500.
870.

58.

40.

510.
175.
175.
200.

47.

50.
430.
475.
455.
700.

OF

REMA/

12000.
48600.
135000.
81000.
15010.
3300.
24000.
2250.
57000.
45000.
29400.
13500.
2585.
4620.
80000.
9000.
4879.
24360.
2160.
31075.
6450.
15810.
1225.
40250.
2200.
1551.
4900.
73100.
38475.
59150.
12600.
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02- 354804 Bl D245

02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 05/ 04 05/ 07/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
79 4.00 7540. 00 3.00 5655. 00
80 355. 00 19880. 00 300. 00 16800. 00
81 1, 420. 00 1420. 00 1, 200. 00 1200. 00
82 47. 00 94. 00 40. 00 80. 00
83 120. 00 240. 00 100. 00 200. 00
84 47. 00 94. 00 40. 00 80. 00
85 256. 00 10496. 00 216. 00 8856. 00
86 213. 00 11502. 00 180. 00 9720. 00
87 695. 00 37530. 00 1, 500. 00 81000. 00
88 207. 00 828. 00 175. 00 700. 00
89 2,250. 00 4500. 00 1, 900. 00 3800. 00
90 650. 00 1300. 00 550. 00 1100. 00
91 56. 00 7840. 00 47.00 6580. 00
92 3. 00 8490. 00 2.50 7075. 00
93 19. 00 6080. 00 16. 00 5120. 00
94 31. 00 6200. 00 80. 00 16000. 00
95 4,700. 00* 4700. 00 5, 000. 00* 5000. 00
96 155, 500. 00* 155500. 00 170, 000. 00* 170000. 00

TOT 1, 682, 990. 00 1,728,727.00



